
Sterling Heights Chiller Replacement - BID RESULTS
006A -  General Trades

Contractor Advanced Building Group City Contracting 

Base Bid 374,290$                              481,189$                           -$                                       -$                                       -$                                       -$                                       -$                                       -$                                       

Base Bid Valid

NOTES

Alternate 01 - New FRP Door & Hardware 6,200$                                  13,215$                             -$                                       -$                                       -$                                       -$                                       -$                                       -$                                       

Alternate 02 - Furnish 4" 6A Limestone -$                                          1,000$                               -$                                       -$                                       -$                                       -$                                       -$                                       -$                                       
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